

March 6, 2024

ADDENDUM

TO THE

BID CONTRACT DOCUMENTS AND SPECIFICATIONS

FOR IFB-2024-16

INTERIOR REMODEL AND SITE IMPROVEMENTS OF ROSELAND ESTATES AND ROSELAND TOWNHOMES LOCATED IN DALLAS, TEXAS

Clarifications, amendments, additions and/or deletions to the plans and specifications are hereby incorporated as follows:

Additions

None

Amendments:

None

Clarifications:

1. I believe there are 287 units in total, but the as-builts provided in the IFB are missing site plans for Roseland Estates and the Townhomes. Can you provide us with a copy for each location?

Site plans for each location were provided with the section "Cluster Mailbox Unit Specifications" and have been provided again with this addendum.

2. # of Units: How many units will receive the renovation scope? The IFB is not clear about how many units will be impacted by this work, based on my review. The scheduled project duration is 6 months, so we'd like to have an idea about the size of scope to be completed within that time frame.


The scope of work pertains to all dwelling units within the confines of both properties: Roseland Estates and Roseland Townhomes.

3. Tenant in Place: I assume the units that are being renovated are currently occupied by tenants. Please advise on whether DHA will provide the bidders with a phasing/relocation plan, prior to March 14?


DHA intends to complete the work in 4-phases, quadrants 1 thru 4. Residents will be temporarily relocated to allow for renovations to take place in unoccupied units. A proposed phase plan is attached.



A SITE PLAN
1"=40"



AUTHORITY ROAD AND DALLAS H ROSELA




KAI / ALLIANCE PROJECT NO #201412

ISSUE DATE 03-22-2002

SHEET NO


A2-04

0 20' 40' ALL DRAWINGS ON THIS SHEET ARE AT THE SCALE OF 1"=40'-0" UNLESS NOTED OTHERWISE. TOTAL SHEET SIZE IS $36" \times 24"$.





ROSELAND HOMES



DATE: MARCH 10, 2000

GOPYKIGHT 2000 - ALLIANCE ARCHITECTI